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SPECIAL CONDITIONS OF CONTRACT (SCC)

The following bid specific data for the Plant and Equipment to be procured shall amend and/or
supplement the provisions in the General Conditions of Contract (GCC).

Sl. No. GCC Clause Ref.
No.

Amendment/Supplement to GCC (Supplementing Sub-Clause)

1 GCC-1.1 (ee)

Time for Completion: Taking Over by the Employer upon successful

Completion of AIS/GIS Substation and Transmission Line

(Overhead/Underground) Package:

Establishment of new substation /transmission line at MUNDAMBA

(a) Project Completion Duration in months from the date of Award of
Contract: 18 Months

2 |ecc-1.1(o)

Supplementing Sub-Clause GCC 1.1(0)

Odisha Power Transmission Corporation Ltd. (OPTCL) (A Government of
Odisha Undertaking) incorporated under the Companies Act, 1956, having its
Registered Office at Janpath, Bhubaneswar -751022, intends to invite tender
to establish transmission system for strengthening the power system in
Odisha under two-part single bid stage competitive bidding on establishing
the facilities and handed over to owner after successful completion and
commissioning.

Award shall be placed by the Owner/Employer as per ‘Award Criteria’
mentioned in the Bidding Documents. The Contract shall be executed in
accordance with provisions of the Contract including General Conditions of
Contract read in conjunction with these Special Conditions of Contract. All
eligible payments under the contract for the Package(s) shall be made by the
Employer. The Owner/Employer shall arrange the fund for this Project.

During execution of the Contract(s) for the Package(s), certain post award
activities such as engineering, quality assurance & inspection, project
monitoring, payment processing etc. may be carried out by OPTCL, the
Owner/Employer. OPTCL will also be referred to as the “Employer” wherever
context requires so.

“Employer”: ODISHA POWER TRANSMISSION CORPORATION LIMITED

(A Govt. Of Odisha Undertaking)

Regd. Office, Janpath, Bhubaneswar -751022

Telephone: (0674) 2540051 (EPABX), Website: www.optcl.co.in
Office responsible for invitation of tender:

0O/0 CHIEF GENERAL MANAGER (CPC)>

OPTCL, Janpath, Bhubaneswar

<Email id- sgm.cpc@optcl.co.in>

3 GCC-1.1(u)

“Owner”: ODISHA POWER TRANSMISSION CORPORATION LIMITED

4 GCC-2.1.1

In pursuance to GST Law, there shall be one Works Contract as indicated
below for jobs undertaken by contractors covering supply of
Material/Equipment/Spares, Erection, Installation & Commissioning and
Associated Civil Works, which together will be treated as Supply of Goods &
supply of services, carrying present applicable rate of GST @ 18%.

Single Works Contract having the activities as indicated below:
(Supply of Goods): supply of Material/ Equipment/Spares: Taxable value
includes cost of supply of all equipment and materials, mandatory spares,
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transportation, In-transit insurance, loading & unloading etc., for delivery at
site.

&

(Supply of Services): Erection, Installation & Commissioning and Associated
Civil Works: Taxable value includes cost of providing all services, installation,
Testing and Commissioning and Associated Civil Works including performance
testing in respect of all  the equipment supplied against the said contract,
Training to be imparted and any other services specified in the Contract
Documents.

5 GCC-4

Replace the para with the following:

4. Time for Commencement and Completion.

4.1 Time for Completion is the essence of Contract. The Contractor shall
commence work on the Facilities from the Effective Date of Contract and
without prejudice to GCC Sub- Facilities in accordance with the time schedule
specified in the corresponding Appendix — 4 (Time Schedule) to the Contract
Agreement.

4.2 The Contractor shall attain Completion of the Facilities (or of a part where
a separate time for Completion of such part is specified in the Contract) within
the time stated under Time for Completion or within such extended time to
which the Contractor shall be entitled under GCC Clause 34 hereof.

6 GCC-7

Supplementing Clause: GCC-7.2

Contract Price: Ref Appendix — 2 (Section - VI -Forms and Procedures)

The price shall be firm, where the project completion period is less than or equal to
12 (Twelve) months and where the project completion period is more than 12
(Twelve) months the price adjustment shall be allowed for the contract period as per
IEEMA considering 95% of Taxable value as base price (Taxable Value):

The contract price comprising of (i) supply, (ii) erection/ Installation & Commissioning
and (iii) Associated Civil Works shall remain FIRM during the contract period except
statutory variation in the rate of applicable GST, which shall be to the account of
OPTCL against Tax Invoice.

<In case original project completion period is more than 12 (Twelve) months, Price
variation shall be allowed for the contract period as per IEEMA for the Major items as
mentioned below considering 95% of Taxable value as base price (Taxable Value)>.
The price adjustment shall be applicable for the following equipment/materials:

(a) Sub-Station Part:

(i) Supply of Goods:

1- Power Transformers, Auto Transformers, ICT and Reactors,
2- HDG Tower Structure materials including Nuts & Bolts,

3- Conductors

4- LV, MV, HV and EHV cables,

(ii) Supply of Services:

1- Concreting

2- Supply and placement of reinforcement steel

Note: No PV will be applicable for other items of BOQ of the contract & shall
remain FIRM.

(b) Transmission Line Materials

(i) Supply of Goods:

1- Fabricated and galvanized towers parts (including bolts and nuts)
2- Conductor,

3- LV, MV, HV and EHV cables.

(ii) Supply of Services:

1- Concreting
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2- Supply and placement of reinforcement steel
Note: No PV will be applicable for other items of BOQ of the contract & shall
remain FIRM.

GCC-8.1

Terms of payment

The Contract Price shall be paid as specified in the corresponding Appendix -
1 (Terms and Procedures of Payment): Ref: Section - VI -Forms and Procedures
including Terms of payment.

GCC9.2.2

Replace GCC 9.2.2 as follows:

The security shall be in the Form of unconditional Bank Guarantee attached
hereto in Section VI - Sample Forms and Procedures. The security shall be
discharged after completion of the facilities or relevant part thereof
corresponding to which advance has been drawn. - Procedure for effective
reduction in the Advance Payment Security

The Advance Payment Security shall be allowed to be reduced every Three
(03) months after First Running Account Bill/Stage payment under the
Contract corresponding to the percentage of mobilization advance
recovered. The cumulative amount of reduction shall be allowed up to full
value of the Bank Guarantee upon adjustment of the corresponding advance
& interest thereon and certification to this effect by the Employer’s
representative. It should be clearly understood that reduction in the value of
advance Bank Guarantee shall not in any way dilute the Contractor's
responsibility and liabilities under the Contract including in respect of the
Facilities for which reduction in the value of security is allowed.

GCC9.3.1

Supplementing Sub-Clause GCC 9.3.1

(i) Performance Security for an amount equivalent to ten percent (10%) of the
Contract Price with a validity up to ninety (90) days beyond the Defect Liability
Period for said project [refer GCC Sub-clause 22.2(i)] in shape of Bank
Guarantee.

(ii) Separate Performance security for an amount equivalent to ten percent
(10 %) of the taxable price for Fransformers{Power—Aute1CcH),—Reactor,
Control & Protection system (CRP), Sub-station Automation System, Cable
(LV, MV, HV & EHV) & GiS-eguipment with a validity up to ninety days (90)
beyond defect liability period i.e.,4 (Four) years beyond the defect liability
period for the project [refer GCC Sub-clause 22.2(i)] in shape of Bank
Guarantee/Insurance Bond.

The performance security(ies) shall be extended by the Contractor from time
to time till ninety (90) days beyond the actual Defect Liability Period, as may
be required under the Contract.

The Contractor shall also arrange additional Performance Security (ies), if
applicable as per stipulated QR of Joint Deed of Undertaking mentioned at SI.
No. 29 & 30 of Section — VI: Sample Forms and Procedures.

Also, the successful bidder is required to arrange additional Performance
Security(ies), for various equipment, if applicable, in line with the
requirements specified in Technical Specifications.

The above additional Performance Securities shall be submitted before
release of first dispatch payment of respective equipment. The said
security(ies) shall be required to be extended time to time till ninety (90) days
beyond the actual Defect Liability Period for said equipment as may be
required under the Contract.

10

GCC9.3.2

Replace Sub-Clause GCC 9.3.2

The performance security shall, at the contractor’s option, be in the form of a
crossed bank draft in favour of Employer as stipulated in SCC/ in the Form of
unconditional Bank Guarantee attached hereto in the Section VI - Sample
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Forms and Procedures.

Alternatively, if performance security is to be submitted in favor of OPTCL, the
same can be submitted as online payment through OPTCL ONLINE PAYMENT
a link of which is provided on the OPTCL website
“ www.tenderwizard.com/OPTCL”. While making online payment towards
performance security, the bidder shall choose Segment as “Suppliers” and fill
in details as follows:

Payment Category Performance Security

Sub-category Performance Security Payment

Name of Depositor Name of the Contractor.

Vendor Code, if applicable OPTCL vendor code of the Contractor if
existing.

Payment Remarks Performance Security for ............. [enter
the name of the contract------ .

The copy of ‘Online Payment Acknowledgement — Suppliers’ generated
subsequent to the payment shall be submitted by the Contractor. The online
payment facility shall be for payment in Indian Rupees only.

11

GCC9.3.3

Replace GCC 9.3.3 with the following:

Reduction in the security pro rata to the Contract Price of any part of the
Facilities is not admissible. However, if the Defects Liability Period has been
extended on any part of the Facilities pursuant to GCC Sub-Clause 22.8
hereof, the Contractor shall issue an additional security in an amount
proportionate to the Contract Price of that part. The security shall be returned
to the Contractor immediately after its expiration, provided, however, that if
the Contractor pursuant to GCC Sub-Clause 22, is liable for an extended
warranty obligation, the performance security shall be reduced to 10% (ten
percent) of the value of the component covered by the extended warranty.

12

GCC9.3.5

Add new sub-Clause GCC 9.3.5
No interest shall be payable by the Employer on the performance Security.

13

GCC9.3.6

Add new sub-Clause GCC 9.3.6

During execution of contract the Contractor, after submission of Performance
Security in form of a crossed bank draft online payment through OPTCL
ONLINE PAYMENT, may opt to furnish the Performance Security in form
of bank guarantee for the same amount and as per same terms of the
Contract. On acceptance by the Employer of Performance Security submitted
in the form of Bank Guarantee following receipt of confirmation from the
issuing Bank, the said amount shall be refunded.

14

GCCo4

Replace GCC 9.4 with the following:
Issuing Banks:
The Bank Guarantee for Advance Payment Security and Performance Security
are to be provided by the Contractor, which should be issued from:

A scheduled Commercial Bank duly notified by RBI who has a place of business
in Bhubaneswar.

Important Note: The claim against the subject Bank Guarantee shall be lodged
with their Bhubaneswar Branch.
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15 GCCo4 Supplementing GCC Clause 9.4 with the following:
The contractor has the option to submit BG (towards Advance Payment
Security and Performance Security) using SFMS Platform.
The Account details of OPTCL for the purpose of Bank Guarantee (towards
Advance Payment Security and Performance Security) to be issued using
SFMS Platform are as given below:
Name of the Bank | IFSC Code OPTCL Current A/c No.
and Address
ICICI Bank Ltd IESC Code-
Bhubaneswar Main ICIC0000061
Branch, Bhubaneswar
The Unique Identifier for field 7037 is
“OPTCL541405793")
In addition to the above, the Bank Guarantee (towards Advance Payment
Security and Performance Security) should be submitted in the Physical form
as specified in GCC Clause 9.
16 GCC 10.5 Supplementing the GCC Clause 10.5
Employer would not bear any liability on account of any other taxes,
duties, levies applicable locally including Building & Other
Construction Workers (BOCW) cess on the entire transaction value
of the contract.
17 GCC10.9 Supplementing the GCC Clause 10.9
Owner’s GSTIN number is 21LAAACO7873L1Z6
18 GCC11 Supplementing the GCC Clause 11
Notwithstanding the provisions of Clause GCC 11.1 above, the copyright in all
the drawings, documents and other materials containing data and
information for design(s) which have been developed by the Contractor or by
any third party under the Contract shall remain vested in the Employer for
the material and in the manner as detailed in the Technical Specification, Vol-
Il of the Bidding Documents.
19 GCC15.3 Replace the existing provision with the following:
For items or parts of the Facilities not specified in the corresponding Appendix
(List of Approved Supplier) to the Contract Agreement for Supply of Goods,
the Contractor may employ such Supplier as it may select, at its discretion.
20 GCC16.3.5 Clarification:
The designated committee of the Employer for its decision/resolution on the
dispute: Purchase Sub Committee of OPTCL.
21 GCC 17.4.3 Addition new Sub-Clause GCC 17.4.3

Material Acceptance Certificate

As soon as the delivery of Plant and Equipment, in the opinion of the
Contractor, has been completed as specified in the Technical Specifications,
the Contractor shall so notify the Employer in writing along with the
Undertaking for quality and performance of such Plant and Equipment. The
Employer after inspection/physical verification shall notify the Contractor of
defects and/or deficiencies, if any. The Contractor shall repair, replace or
make good of any defect, or of any damage or deficiencies and shall so notify
the Employer in writing. The Employer after inspection/physical verification/
repair (as required)/ replacement (as required) shall issue to the Contractor a
Material Acceptance Certificate in the form of Materials Receipt Certificate
(MRC) verifying the date on which the supply of Plant and Equipment have
been completed and accepted. Such certificate shall not relieve the
Contractor of any of his obligations which otherwise survive, by the terms and
conditions of Contract after issue of such certificate.
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22

GCC 18.1.3 (a)

Replace the para 18.1.3 (a) with the following
The Contractor shall provide and employ on the Site in the installation of the
Facilities such skilled, semi-skilled and unskilled labor as is necessary for the
proper and timely execution of the Contract.
The Contractor is encouraged to use local labor preferably from weaker
sections of society particularly SC & ST persons, that has the necessary skills.

23

GCC 18.3.1.4 (a)

Replace GCC 18.3.1.4 (a) with the following:
(a) Employee’s Compensation Act 1923: The Act provides for compensation
in case of injury by accident arising out of and during the course of
employment.

24

GCC18.3.3.17

Replace GCC 18.3.3.17 with the following:

The Contractor shall deploy Safety Officer(s)/Safety Supervisor(s)/Safety
Steward(s) in line with requirements as specified in the Safety Plan. The
qualifications and experience, roles and responsibilities of the Safety
Officer(s)/Safety Supervisor(s) /Safety Steward(s) shall be as prescribed in the
Safety Plan. In case, the Contractor fails to deploy Qualified Safety
Officer(s)/Safety Supervisor(s) /Safety Steward(s) under each Contract, as
specified in the Safety Plan, then the Contractor shall be responsible for
payment of a sum of Rs. 15,00,000/- per quarter or part thereof, on a pro-
rata basis, till the Safety Officer(s)/ Safety Supervisor(s) /Safety Steward(s)) is
deployed, to be deposited with the Employer, which will be retained in the
Safety Corpus Fund pursuant to GCC Sub-Clause 18.3.3.26. Further, the
Project Manager/Engineer shall have the right at his sole discretion to stop
the work in line with GCC Sub-Clause 18.3.3.19 till the Safety Officer(s)/ Safety
Supervisor(s) /Safety Steward(s) is deployed by the Contractor.

The name and address of such Safety Officers Safety Supervisor(s) /Safety
Steward(s) of the Contractor will be promptly informed in writing to Project
Manager or his authorised representative with a copy to Safety Officer-In
charge before he starts work or immediately after any change of the
incumbent is made during currency of the Contract.

25

GCC18.3.3.18

Replace GCC 18.3.3.18 with the following:
In case any accident occurs during the construction/ erection or other
associated activities undertaken by the Contractor thereby causing any minor
or major or fatal injury to his employees due to any reason, whatsoever, it
shall be the responsibility of the Contractor to promptly inform but no later
than 4 hrs. of the occurrence of the same, to the Project Manager in
prescribed form and also to all the authorities envisaged under the applicable
laws. Notwithstanding above, in case of any fatal accident, the Board of
Directors of Contractor shall review the incidence and a copy of Board’s
resolution signed by the Director/Company Secretary of the firm along with
action plan for avoidance of such incidences in future shall be furnished
promptly but no later than 60 days, to the Employer. Besides above, the CEO
of the Contractor shall meet and apprise to OPTCL Safety Dept. along with the
Board’s resolution of the cause of the fatal accident occurred and their future
action plan/safety preparedness to prevent recurrence of such accidents in
future within 60 days of the occurrence of the fatal accident. In case of failure
of the Contractor to complete the above actions within 60 days, an extended
period of 4 weeks is permitted to the Contractor to complete the same, along
with a penalty of 0.05% of Contract Price as awarded, per week of delay or
part thereof limited to Rs. 2.5 lakh & taxes thereon if any per week, which
shall be deposited in the Safety Corpus Fund. In case of failure of the
Contractor to complete the above actions within the extended period of 4
weeks as above, the bids submitted by the Contractor shall be treated as non-
responsive till completion of the same. In case of a fatal accident in a contract
awarded to Joint Venture of 2 companies, partner(s) of the JV who was
responsible for the execution of the said works as per their scope under the
Contract, shall submit its Board Resolution and apprise the OPTCL Safety
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Dept. as brought out above. In case of a fatal accident in a contract awarded
to and being executed by an Associate of Contractor, the Associate who is
executing the erection/services contract corresponding to the scope of work
in which accident has occurred, shall submit its Board Resolution and apprise
the OPTCL Safety Dept. as brought out above.

26

GCC18.3.3.23

Replace GCC 18.3.3.23 with the following:

If the Contractor fails in providing safe working environment as per Employer
Safety Rules or continues the work even after being instructed to stop work
by the Project Manager/Engineer as provided in GCC Sub-Clause 18.3.3.19
above, the Contractor shall promptly pay to Employer, on demand by the
Employer, a recovery at the rate of Rs. 10,000/- & taxes thereon if any per day
or part thereof to be deposited in Safety Corpus Fund pursuant to GCC Sub-
Clause 18.3.3.26, till the instructions are complied with and so certified by
the Project Manager/Engineer. However, in case of accident taking place
causing injury to any individual, the provisions contained in GCC Sub-Clause
18.3.3.24 shall also apply in addition to recovery mentioned in this Clause

27

GCC: 19.7

Clarification:
The designated committee of the Employer for its decision/resolution on the
dispute: Purchase Sub Committee of OPTCL.

28

GCC21

Replace GCC 21 along with Sub-Clauses with the following:
21. Completion Time Guarantee.
21.1 The Contractor guarantees that it shall attain Completion of the Facilities
(or a part for which a separate time for completion is specified in the SCC)
within the Time for Completion specified in the SCC pursuant to GCC Sub-
Clause 4.2, or within such extended time to which the Contractor shall be
entitled under GCC Clause 34 hereof.

29

GCC22.2

Supplementing Sub-Clause GCC 22.2 in SCC

The Defect Liability Period shall be Twelve (12) months from the date of Taking
Over /Completion of Facilities (or any part thereof), except for Transformers
(Power, Auto, ICT), Reactor, Control & Protection system (CRP), Sub-station
Automation System, Cable (LV, MV, HV & EHV), & GIS equipment, which shall
be Sixty (60) months from the date of Taking Over /Completion of Facilities.

30

GCC23.3

Supplementing Sub-Clause GCC 23.3
Liquidated damages/Price reduction in respect of the failure to meet the
Functional Guarantees shall be the cost of the equipment including taxes.

31

GCC24.1

Supplementing Clause GCC 24.1:
Bidder shall confirm the guaranteed performance or efficiency of the
equipment in response to the Technical Specifications.

32

GCC24.2

Supplementing Clause GCC 24.2:

Liquidated damages/Price reduction in respect of the failure to meet the
Equipment Performance Guarantee shall be the cost of the equipment
including taxes.

33

GCC 30.1(a) (1) (ii)

Replace the existing Provision GCC 30.1(a) (1) (ii) as below:

Transit Insurance Policy for indigenous equipment Similarly, Transit Insurance
Policy shall be taken wherein only inland transit is involved for the movement
of Plant and Equipment including mandatory Spares supplied from within
India. The policy shall cover movement of Plant and Equipment including
mandatory Spares from the manufacturer’s works to the project’s warehouse
at final destination site. Inland Transit Clause (ITC) ‘A’ along with Strike Riots
& Civil Commotion (SRCC) extension cover shall be taken.
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34

GCC33.23

Supplementing Clause GCC 33.2.3
Percentage for the Change Proposal under this Clause shall be as below:

(@) Supply contract: Quantity variation of each item up to 25% of original
LOA quantity shall be paid as per LOA rate & beyond 25% OPTCL
reserves the right to negotiate/supply the items as OSM (owner
supply material) depending upon practicability & prevailing market
prices. For negotiation, lower of LoA price, OPTCL Cost Data,
discovered price (in the recent tender), market price shall be
considered.

(b) Erection including Civil works Contract: Any quantity variation shall
be paid at LOA rates.

35

GCC33.25

Clarification:
The designated committee of the Employer for its decision/resolution on the
dispute: Purchase Sub Committee of OPTCL.

36

GCC34.2

Clarification:
The designated committee of the Employer for its decision/resolution on the
dispute: Purchase Sub Committee of OPTCL.

37

GCC 32.1(0)

Supplementing Clause GCC 32.1 (C)

Earthquake, landslide, volcanic activity, flood or cyclone, or other
inclement weather condition, nuclear and pressure waves or other
natural or physical disaster viz. “epidemics, pandemics and
guarantine restrictions"

38

GCC19.2

Supplementing the GCC clause 19.2

The Employer and the Project Manager/Engineer or their designated
representatives shall be entitled to attend the aforesaid test and/or
inspection, and the contractor shall bear all costs and expenses incurred
in connection with such attendance including, butnot limited to, all
traveling and board and lodging expenses.

(Details of Travelling expenditure given below)

Details of travelling expenditure

INSPECTION COST:

» Expenses in respect of OPTCL’s representative for witnessing the
inspection & testing of the offered equipment/materials at the
inspection and testing site.

e The testing and inspection of the equipment/ materials at
manufacturer works are in the scope of work of the
Contractor/Supplier. Travel Expenses of OPTCL Representative
& Third Party Inspecting Agency (TPIA) shall be borne by the
Contractor. However the Inspection Fees payable to TPIA will be
borne by OPTCL.

e OPTCL inspecting officer and Third Party Inspecting Agency
(TPIA), on receipt of offer for inspection from the
contractor/supplier, shall proceed to the manufacturer works to
witness the Type/Acceptance/Routine test.

» The travel expenses under the following heads, in respect of OPTCL’s
representative and TPIA for witnessing the inspection & testing of the
offered equipment/materials at the inspection and testing site, shall be
borne by the contractor.

a) Hotel Accommodation:
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I.  Single room accommodation in 4 star hotel for OPTCL/TPIA
inspecting officer, not below the rank of Assistant General
Manager (Grade E-6),.

Il.  Single room accommodation in 3 star hotel for OPTCL/TPIA
inspecting officer of the rank below Assistant General
Manager(Grade E-6).

N.B.: It is the responsibility of the contractor to arrange the hotel
accommodation matching with their inspection and testing schedule.
In case of extended duration of inspection or non-availability of the
return ticket, Contractor shall arrange for the extended stay of the
inspecting officer in the Hotel accordingly. In case, there is no hotel
with prescribed standard in and around the place of inspection, the
contractor shall suggest alternative suitable arrangement at the time of
offer for inspection, which is subjected to acceptability of OPTCL
inspecting officer.

b) Journey of the Inspecting Officer:

(i) To and fro travel expenditure from the Head Quarters of the
inspecting officer to the place of inspection/testing shall be borne
by the contractor as per the following.

e Journey from the Head Quarters to the nearest Airport by
train (Ist/lind A/C) or Taxi (A/C).

e Journey from destination Airport to the place of
inspection/testing by train (Ist/lind A/C) or Taxi (A/C).

e  For train journey, inspecting officer, not below the rank of
Assistant General Manager shall be provided with 1% class
AC ticket and inspecting officer below the rank of Assistant
General Manager shall be provided with 2™ class AC ticket.

(i)  Booking/cancellation of Air-ticket / Train-ticket is the
responsibility of the contractor.

(iii)  Moreover, if during the journey there is an unavoidable necessity
for intermediate travel by road/ waterway/sea-route, the
contractor/supplier shall provide suitable conveyance to the
inspecting officer for travel this stretch of journey or bear the cost
towards this. Any such possibilities shall be duly intimated to
OPTCL at the time of their offer for inspection.

c) Local Conveyance:

Local journey for the inspecting officer between Hotel and the place of
the inspection/testing site, Air-conditioned four wheeler vehicles in good
condition shall be provided by the contractor.

d) Other Important Information:

(i)  All the above expenses shall be deemed to be included in the
bidder’s quoted price for that supply item. Bidder shall not be
eligible to raise any extra claim in this regard.

(i)  Contractor may assume that only in 40% of the inspection and
testing offer cases, OPTCL/TPIA inspecting officer (not below
the rank of Assistant General Manager) will witness the
inspection and testing.

(iii) In case of inspection and testing of some critical
equipment/materials like Power Transformers, CT, PT,
Breakers, S/S Automation Equipment and Cable, OPTCL may
depute more than one inspecting officer.

(iv) Contractor shall judiciously plan the inspection/testing schedule
and place of inspection/testing, so that optimum number of
inspection/testing and minimum time shall be required to cover
all the equipment/materials of the relevant contract package.

(v) It shall be the responsibility of the Contractor to organize the
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above tour related matters of OPTCL inspecting officer including
the matters related to overseas inspection/testing, if any.

39

Appendix to SCC

Enclosed herewith

----- End of Section-V (SCC) ---
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